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QUALITY ASSURANCE PROVISIONS | é5’- JAN 2002

C-321: SPECIFICATION:

NSN: 9Z25340-01-159-4776 _
NOMENCLATURE: CLEVIS, ROD END

Atrticles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (78286) 70400-02256-043 REV G and all details
and specifications referenced therein.

L. Material shall be procured from approved OEM source.
II. Quality/Inspection Requirements

A. MIL--45208 applies: Refer to contract section E, or ISO 9000 Equivalent.
B. First Article Testing applies: Refer to contract section I.
C. Production Lot Testing applies: Refer to contract section C.

- D. Mandatory Inspection applies: Refer to contract section C.

III. Supplemental Requirements

A. Additionally, para 3.1-3.5,5.1-5.2,6.1-6.2 of MIL-Q-9858 apply, or
ISO 9000 Equivalent.

B. The contractor shall include on the detailed process operation sheets developed
a tracking method that is traceable to the contract, all in-house manufacturing
processes, and the identity of all manufacturing sources performing process/
operations outside of their facilities. These sheets shall not be revised or altered
after the successful completion of First Article or Production Lot Testing

without approval from the Engineering Support Activity (ESA) via the P.C.O.

b

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw
material, casting, or forging.

D. The contractor shall provide all certificates of compliance for any material
purchased or any processes performed by an OEM approved sub-vendor,
i.e. heat treat, NDI, plating, painting, etc.

E. Markings should be VA/W MIL-STD-130 latest revision, “K” paragraphs 5.3.3
(), (b), (c) and (g), Method and location shall be VA/W drawing,
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IV. Mandatory Inspection Requirements 25 JAN 2002

During production, mandatory inspection is required to be accomplished by the
contractor as follows:

A Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection apply

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan
acceptable to the QAR.

B. Critical Characteristics Sikorsky Drawing (78286) 70400-02256 for the
-043 Rod End Clevis Assembly:

B-

1) LINE REAM .3745/.3751 DIA

NAS 538-4P10
SS4045-4P20 (SUPERSEDED BY NAS 537-4P20

LINE REAM .2495/2505 DIA
[O]B ] V3DIA |
1 C 001 ]

2) ZONE C7

D
@| B .005 DIA

LINE REAM .3745/.3751 DIA

NAS 538-4P10
SS4045-4P20 (SUPERSEDED BY NAS 537-4P20)
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QUALITY ASSURANCE PROVISIONS continued )
25 an

LINE REAM .2495/.2505 DIA 207

T T CJT00 ]

© | D | 03DA ]

3) ZONE B8

1.000 X 12 UNJF-3A
MIL-S-8879
1.68 MIN. FULL THREAD

4) Drawing Note 6 INSPECTION OF EXTERNAL TNREADS SHALL BE
BY GAGING METHOD B OF MIL-S-8879 OR MIL-S-7742 AS APPICABLE.

C. Major and Minor Characteristics Sikorsky Drawing (78286) 70400-02256
for the-043 Rod End Clevis Assembly:

1) Shall be defined by the contractor subj ect to QAR concurrance, unless
defined on appicable drawings and associated specifications.

D. Critical Characteristics NAS 538 for the NAS 538-4P10 Bushing-Flanged -
Press Fit-Undersize Diameter if manufactured:

1) Outside Diameter .3761 DIA + .0000/-.0005

2) Heat Treat to 125,000-145,000 PSI per AMS-H 6875. (SUPERSEDES
MIL-H-6875)

E. Major and Minor Characteristics NAS 538 for the NAS 538-4P10 Bushing-
Flanged Press Fit-Undersize Inside Diameter if manufactured:

1) Shall be defined by the contractor s{xbj ect to QAR concurrence, unless
defined on appicable drawings and associated specifications.
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W QUALITY ASSURANCE PROVISIONS continued o
| . 5 aw
F. Critical Characteristics NAS 537 for the NAS 537-4P20 Bushing, Sleeve-
Press Fit, Undersize Inside Diameter if manufactured:

1) Outside Diameter .3761 + .0000/-.0005

2) Heat Treat to 125,000-145,000 PSI per AMSI-H6875 (SUPERSEDES MIL-H-
6875)

G. Major and Minor Characteristics NAS 537 for the NAS 537-4P20 Bushing,
- Sleeve-Press Fit, Undersize Inside Diameter if manufactured:

1) Shall be defined bymthe contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

V. The below listed drawings apply:

1) Sikorsky Drawing (78286) 70400-02256 Rev. G or the latest revision.

2) NAS 537 Rev. 5 or the latest revision.

[ 3) NAS 538 Rev. 7 or the latest revision.

VL. Unless expressly provided for elsewhere in this clause, equipment such as fixtures
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any
N other manufacturing aid required for the manufacture and/or testing of the subject
i item (s) will not be provided by the Government or any other source and is the
e sole responsibility of the contractor. The foregoing applies notwithstanding any

reference to such equipment or the furnishing thereof that may be contained in any
drawing or referenced specification.
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" T FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING)

P/N: (78286) 70400-02256-043 ' . e
NOMENCLATURE: ROD-END CLEVIS ASSEMBLY 25 JAN 2007
NSN: 9Z 5340-01-159-4776 )

I. First Article Inspection/'l‘est Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with Sikorsky Drawing (78286) 70400 02256 Rev. G or the latest
revision and all specifications referenced therein.

B. Identification: Venﬁcatlon and certification that the parts are serialized and
identified per the requirements of Sikorsky Drawing (78286) 70400-02256 Rev. G or the latest
revision and all specifications referenced therem

C. Packaging and Preservation: Verification that the parts have been packaged and
preserved per the requirements of the contract.

D. Dimensional: Verification and certification of 100% dimension check of ﬁmshed
First Article Sample(s).

- E. Verification of external threads per Drawing Note 6, method B of MIL-S-8879 or
ﬂ w/  MIL-S-7742.

F. Visual: Venﬁcatlon and certification of the overall workmanship of the First Article
Sample(s).

G. Non-Destructive Inspection: Verification and certification of Fluorescent Penetrant
Inspection per ASTM E 1417. :

H. Fit/Form/Function; Venﬁcatlon and Certlﬁcanon of ﬁt/form/ﬁmctlon to the next
higher assembly, SH-60 Push Rod Assembly (78286) 70400-02264 060.

1. Material Analysis of the Flrst Artlcle Sample(s)

E, 1) Destructive mate ?al gnal ysis to ver}fy matenal composition of the Rod-End
n (78286) 70400-02256-101 7075-T: Aluminum Alloy per AMS-QQ-A-225/9, 7075-T651

. & Aluminum Alloy per AMS-QQ-A-225/9 or 7075-T651 1 Alummum Alloy per AMS-QQ-A-
. 200/11. ‘
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J 25 Jah 202
FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued-

2) Destructive material analysis of Bushing — Flanged Press Fit — Undersize Inside
Diameter NAS538-4P10 to verify:

‘a. Material composition of 4130 Steel per AMS-S-6758, 8630 Steel Bar per
AMS-S-6050 or 4130 Seamless Alloy Steel Tubing per AMS -T-6736.

b. Hardness Test to verify heat treatment to 125,000-145,000 PSI per
AMS-H-6875. . ‘

c. Cadmium Plating per QQ-P-416.

3) Destructive material analysis of Bushing, Sleeve — Press Fit, Undersize Inside
Diameter NAS537-4P20 to verify:

a. Material composition of 4130 Steel per AMS -S-6758, 8630 Steel Bar per
AMS-S-6050 or 4130 Seamless Alloy Steel Tubing per AMS-T-6736.

b. Hardness Test to verify heat treatment to 125,000-145,000 PSI per
AMS-H-6875.

c. Cadmium Plating per QQ-P-416.

J. Review of documentation as provided under DD 1423 requirements.
In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests, which will demonstrate that the articles comply with contract
requirements. The contractor shall be responsible for providing necessary parts and repair of the
First Article(s) during testing.
II. Samples to be submitted for testing:

A. Quantity 2 each.

B. Estimated Cost: T.B.D.

III. Special Instructions:

A. Upon successful first artlcle mspectwn all processes shall be frozen. Any changes to
the manufacturing process will be cause for a new First Article Inspection.

""B.One sample will be destroyed durmg testmg and will not be returned to the contractor

One sample may be considered as production itenis under the contract provided the samme could
be refurbished to ready for issue (RFI) condition and provided the sample has mspectlon
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85 Jan 2002
FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

approval of the cognizant QAR. Sample(s) may be shipped as production items only after all
other units required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece for material analysis may be
granted if the contractor provides a certified test coupon that is of the same material and has
undergone the same special processes as the First Article test piece.

D. One sample is to be unpamted and all corrosive areas are to be coated with a light
preservative on both samples.

Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor
shall notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR. The contractor shall also arrange for preliminary
inspection of test sample(s) by the CAO/QAR. The First Article Sample(s) shall be forwarded to
the following First Article point of contact at the designated test facility:

Commanding Officer

Naval Aviation Depot
Attn: Code 6.1.523 (Annie Thomas)
PSC Box 8021

Cherry Point, NC 28533-0021.

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO DSCR Code DSCR-VC, and the
designated test facility. In addition, the contractor must supply all detailed process/operation
sheets, Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all
Certificates of Compliance for material (including chemical analysis), Fluorescent Penetrant,
Inspection, and any out-sourced process conducted on the First Article Sample(s). A copy of the
Certified Fatigue Testing Results is required.’ If the fatigue testing was waived; provide copy of
waiver from the Naval Air Systems Command, Patuxent River, MD (AIR-4.3). These forms and
documentation may either be placed in the shipping container with the sample(s) or sent -~
separately, however the envelopes shall be clearly marked, "DO NOT OPEN IN MAILROOM."
These forms and documentation shall be sent to the following point of contact:

Commanding Officer

Naval Aviation Depot

Attn: Code 6.1.523 (Ms Annie Thomas)

PSC Box 8021

Cherry Point, NC 28533-0021
Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to DSCR-VC.

=1
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FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) 25 uan 202

NSN: 9Z 5340-01-159-4776
P/N: (78286) 70400-02256-043
NOMEN: SH-60 ROD-END CLEVIS ASSEMBLY

~

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from the date of this
contract to the activity listed below for the purpose of partial inspection/testing and preparation
of test report per the requirements specified in MIL-HDBK-831 prior to forwarding sample(s)
with report to the Government designated test facility listed below:

- Commanding Officer
Naval Aviation Depot
Attn: Code 6.1.523 (Ms. Annie Thomas)
PSC Box 8021
Cherry Point, NC 28533-0021

B. The contractor shall deliver 2 unit(s) of lot/item within 180 calendar days from the date of
this contract to the Government Marking of test sample(s) shipping container: "FOR FIRST
ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT
NUMBER: ........cccovvvvnvrnrnanne For First Article Test, the shipping documentation shall contain
this contract number and the lot/item identification. The characteristics that the First Article
must meet the testing requirements are specified elsewhere in this contract.

C. Within 120 calendar days after the Government testing facility receives the First Article

. Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all

detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed
by the QAR), and all Certificates of Compliance for material (including chemical analysis),
Fluorescent Penetrant Inspection, any out-sourced process conducted on the First Article
Sample(s) including any parts/hardware purchased and all technical data used to manufacture the
First Article Sample(s), the contracting officer shall notify the contractor, in writing, of the
conditional approval, approval or disapproval of the First Article. A copy of the Certified Fatigue
Testing Results is required. If the fatigue testing was waived, provide copy of waiver from the
Naval Air Systems Command, Patuxent River, MD (AIR-4.3). The notice of conditional
approval or approval shall not relieve the contractor from complying with all requirements of the
specifications and all other terms and conditions of this contract. A notice of conditional
approval shall state any further action required of the contractor. A notice of disapproval shall
cite reasons for the disapproval.

D. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. 'After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.

All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following disapproval. The contractor shall furnish any additional First Article to

‘ the Governmerit under the terms and conditions and within the time speclﬁed by the

g -1
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FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) contimued -

Government. The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to requlre an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests. .

E. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

F. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in testing
and;

2) Shall remove and dlspose of any First Article from the Government test faclhty at the
contractor's expense.

G. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay. -

H. The contractor is respons1ble for providing operating and maintenance instructions, spare
parts support, and repair of the, First Article during any First Article Test.

1. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for

- 1) progress payments, or

2) termination settlements lf the contract is termmated for the convenience of the
Government. ;_; | |
J. The contractor shall produce bodl the Fust Artlcle and the - production quantity at the same
facility and shall submit a certlﬁcatlon to this eﬁ‘ect with each F irst Article.

‘l ‘\
K. The contractor shall provide sp lﬁc wntten notlﬁcatlon to the procuring contracting officer
informing him of the shipment of ¢ any, artlcle(sg furnished in accordance with this clause. Such
notification must be addressed to IITE attention of the ACO with copies to DSCR-VC and to the
testmg activity. Failure to prov1de uch notlﬁcatlon shall excuse the Government from any delay
in performing First Article Testing and informing the contractor of the results thereof,

: q .11
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PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

P/N: (78286) 70400-02256-043 :
NOMENCLATURE: ROD-END CLEVIS ASSEMBLY
NSN: 9Z 5340-01-159-4776 '
QUANTITY: 2

COST: T.B.D.

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements.

L. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANSI/ASQC Z1-4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from each
successive lot or portion thereof per the AN SVASQC Z1-4 Sampling Procedures and Tables for

~ Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article Approval.
C. Sample(s) are to be unpainted. Corrosive areas to be coated with a light preservative.

I1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with Sikorsky Drawing (78286) 70400-02256 Rev. G or the latest revision
and all specifications referenced therein.

B. Identification: Verification and certification that the parts are serialized and identified per
the requirements of Sikorsky Drawing (78286) 70400-02256 Rev. G or the latest revision and all
specifications referenced therein. _ -

C. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract.

D. Dimensional: Verification and certification of 100% dimension checic of finished
Production Lot Sample(s).

'E. Verification of external threads per Drawing Note 6, method B of MIL-S-8879 or MIL-S-
7742. .

F. Visual: Verification and certification of the overall workmanship of the Production Lot
Sample(s).

10 -1
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(o PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING) continued

G. Non-Destructive Inspection: Verification and certification of Fluorescent Penetrant
Inspection per ASTM E 1417.

H. Fit/Form/Function: Verification and certification of fit/form/function to the next higher
assembly, SH-60 Push Rod Assembly (78286) 70400-02264-060.

I. Material Analysis of the Production Lot Sample(s). NOTE: A destructive material
analysis can be waived ONLY if a destructive material analysis was conducted by the
Engineering Support Activity (ESA), AIR-4.3.4.1, Naval Aviation Depot, Cherry Point, NC
during a successful First Article Inspection. Howeyver, all applicable material certificates of
compliance will have to be provided for the production lot for verification of the material.

1) Destructive material analysis to verify material composition of the Rod-End (78286)
70400-02256-101 7075-T351 Aluminum Alloy per AMS-QQ-A-225/9, 7075-T651 Aluminum
Alloy per AMS-QQ-A-225/9 or 7075-T6511 Aluminum Alloy per AMS-QQ-A-200/11.

2) Destructive material analysis of Bushing — Flanged Press Fit — Undersize Inside
Diameter NASS38-4P10 to verify:

a. Material composition of 4130 Steel per AMS-S-6758, 8630 Steel Bar per
AMS-S5-6050 or 4130 Seamless Alloy Steel Tubing per AMS -T-6736.

w b. Hardness Test to verify heat treatment to 125,000-145,000 PSI per
i AMS-H-6875 (SUPERSEDES MIL-H-6875).

c. Cadmium Plating per QQ-P-416.

3) Destructive material analysis of Bushing, Sleeve — Press Fit, Undersize Inside
Diameter NAS537-4P20 to venfy'

a. Material composmon of 4130 Steel per AMS -S-6758, 8630 Steel Bar per AMS-S-
6050 or 4130 Seamless Alloy Steel Tubmg per AMS-T-6736

b. Hardness Test to ve; nfy heat treatment to 125,000-145,000 PSI per
AMS-H-6875 (SUPERSEDES M1L-H-6875)

c¢. Cadmium Plating per QQ-P—416.

J. Review of documentation as ptbﬁded under DD 1423 requirements.

{ —l;\ |
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(|, PRODUCTIONLOTTESTING REQUIREMENTS (GOVERNMENT TESTING) continued

r In addition to the above tests, the Product Lot Sample(s) tq be delivered hereunder shall also be
‘ subjected to those tests which will demonstrate that the sample(s) comply with contract
requirements.

III. Testing Location
A. The contractor is to ship sample(s) and all required documentation and technical data to:

Commanding Officer

Naval Aviation Depot

Attn: Code 6.1.523 (Annie Thomas)
PSC Box 8021

Cherry Point, NC 28533-0021

B. The shipping container marking: "FOR PRODUCTION LOT TESTING. NON RFI
MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER "

Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall prepare
and submit two (2) copies of their test report with conclusions and recommendations to the
Contracting Officer. ~ :

- Shipment and Distribution of Sample(s):

A. Fourteen (14) days prior to shipment of Production Lot Sample(s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an information
copy to the PCO, ACO and the QAR. The contractor shall also arrange for preliminary
inspection of test samples by the CAO/QAR.

- B. Upon shipment of the Production Lot Sample(s), two (2) copies of the Material
Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and indication of
I preliminary inspection, shall be forwarded to the PCO/ACO and the testing facility. In addition,
’ ‘  the contractor shall provide all detailed Proccss/Op ration Sheets, Inspection Method Sheets,
H First Article Test Report (Signed by the QAR), and all Certificates of Compliance for material
‘ (mcludmg chemlcal analysis), Fluorescent Penetrant Inspection, any out-sourced process
- conducted on the Production Lot Sample(s) mcludmg any part/hardware purchased and all
technical data used to manufacture the Production Lot Sample(s) to the testing facility. A copy of
| the Certlﬁed Fatigue Testing Results is required. Ifthe fatigue testing was waived, provide copy
i of waiver from the Naval Air Systems Command, Patuxent River, MD (AIR-4.3). The
envelopes shall be clearly marked, "DO NOT OPEN IN MAILROOM".

C. Production Lot Sample(s) may be consxdered as productlon jtems under the contract
provided the sample(s) can be refurbished to Ready for Issue (RFI) condition and prowded
sample(s) have inspection approval from the cognizant DCMAO and the ESA engineer

(%~ -\
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PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING) continued

(MMHISST.1) at the Naval Aviation Depot, Cherry Point, NC. Sample(s) may be shipped as
production items ONLY afier all other units requlred under contract have been produced and are
ready for shipment.

D. Sample(s) will be returned to the contractor. The contractor must provide material
disposition instructions to: :

Commanding Officer

Naval Aviation Depot

Attn: Code 6.1.523 (Annie Thomas)
PSC Box 8021

Chetry Point, NC 28533-0021

E. The designated test'facility and the contracting officer shall be notified as to all shipping
data applicable to the sample(s), such as bill of lading number, method of shipment, etc. within
fourteen (14) days prior to shipping.

) 13-
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. PRODUCTION LOT TESTING (GOVERNMENT TESTING)

A. The Production Lot Samples shall be:

1. Selected at random by the cognizant governinent QAR. Such samples shall be submitted
via the cognizant government inspector, and all transportation charges prepaid by the contractor
to: .

Commanding Officer

Naval Aviation Depot

Attn: Code 6.1.523 (Ms. Annie Thomas)
PSC Box 8021 -

Cherry Point, NC 28533-0021

2. The samples shipping container and samples shall be identified by contract number, lot
number and be clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NON-RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in sufficient time prior to the delivery

date of the production articles to allow a 90 day period for testing and written notification by the

contracting officer of the approval or disapproval of the samples. Within 120 days of the receipt

of the samples, the testing facility shall notify the contracting officer, PCO/ACO of the results of
the testing, together with the recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular lot within 120 days from their submission for such testing, the
contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the Tot will
be rejected. In such event, the government may, at its option and at no additional cost to the
government, (T) terminated all or any portion of this contract for default, (II) require the
manufacture of a new Production Lot, or a rework of the rejected Productioxji‘ Lot if the means
and procedures by the contractor for rework are acceptable to the government, or (III) ‘ equire the
submission of additional samples for test. The foregoing procedures shall apply to new lor
reworked Production Lots in the same way as they did to the original Production Lot. =~
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PRODUCTION LOT TESTING (GOVERNMENT TESTING) continued

F.  For each additional sample or each resubmission of a modified sample which the contractor
is required to submit for approval heréunder as a result of a failure of a previous sample to
conform to the requirements of the specification, the contradtor shall pay to the government the
costs of reinspection, examination and retesting and the contractor and his sureties (if any) shall
be liable for the amount of such costs.

G. The contractor must provide material disposition instructions to the First Article Coordinator
at the Naval Aviation Depot, Cherry Point, NC (Ms. Annie Thomas, Code 6.1.523) for the return
of the production lot samples. '

H. Nothing contained in the foregoing provisions of this clause, and not action of the _
government in accordance herewith, shall in any way prejudice the right of the government
under this clause of this contract entitled default.

1S -1N
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Qdi 1. CERTIFICATION OF APPROVED MATERIALS:
P/N: (78286) 70400-02256-101, 7075 T-351ALUMINUM ALLOY PER
AMS-QQ-A-225/9, 7075-T-651, ALUMINUM ALLOY PER AMS-QQ-A-225/9
OR 7075-T-6511 ALUMINUM ALLOY PER AMS QQ-A-200/11
A
2. CERTIFICATION OF APPROVED MATERIAL SOURCES FOR (78286)
70400-02256-101, NAS 538 4P10 AND NAS 537-4P20
3. CERTIFICATION OF APPROVED SOURCES FOR FLUORESCENT
PENETRANT INSPECTION PER ASTM E 1417 '
4. (78286) 70400-02256 DRAWING NOTE 6, 1NSPECTION GF EXTERNAL
THREADS, METHOD “B” OF MIL-5-8879 OR MIL-S-7742.
5. INSULATION OF DISSIMILAR METAL OR ASSY/INST PER SS8630
15. TOTAL 4/0
G. PREPARED BY H. DATE I. APPROVED BY : J. DATE
DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED Page 16 of 17 Pages
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Form Approved
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Directersts
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ted forma o the Government

Send commmnts reganding M“
nmwum msmmnu'my Sulle 1204, Ariington, VA 222024382, and o the Office
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saggeetions fur voducing this burden, te Departmsat of Defones, Washingten
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TTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY
TDP

™

OTHER

‘i[ww

# STEM/ITEM
97.5340-01-159-4776VH

E. CONTRACT/PR NO.

F. CONTRACTOR

1161183 SN 0102-LF-010-5400

1. DATAITEMNO. 2. TITLE OF DATA ITEM : 3. SUBTITLE 17, PRICE
0001 ENGINEERING CHANGE PROPOSAL . . omoor
4. AUTHORITY (Data Acquisttion Decunient Ne.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18, ESTDAATED
DI-CMAN-80678/T1 NADEP/CHERRY POINT s
7. DD 250 REQ 9. %&J{E};EMN 10, FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
LT ». COPIES
8. APP CODE 11. ASOF DATE 13. DATE OF SUBSEQUENT a ADDRE Draft FINAL
A SUBMISSION ’ NADEP/CHRPT ————
16. REMARKS
PARA.10.1,10.210.2.1,10.2.2,10.2.410.5 APPLY CODE332 1/0
*UPON SUBMISSION OF FIRST ARTICLES TEST AND/OR PRODUCTION LOT
SAMPLES
**IF THE PROCESS/OPERATION CHANGE AFTER APPROVAL; OF F.A.T. AND 5. TOTAL 10
1. DATAITEMNO. | 2 TITLE OF DATA ITEM 3. SUBTITLE 17. RS
0002 CERTIFICATION DATA/REPORTS amooe
4. AUTHORITY (Data Acquisition Document No.) . CONTRACT REFERENCE 6. REQUIRING OFFT “m
DI-MISC-80678/T2 NADEP/CHERRY POINT
7. DD2SO REQ 3. DISTSTATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
LT KEQ : b. COPIES
8. APPCODE 11. ASOF DATE 13. ggEM?si;?ovgsmum o ADDRESSEE Draft PINAL
NADEP/CHRPT Ret | Repe
PARA. 10.1.10.2,10.2.1,10.2.210.2.4,10.5 APPLY CODE3.3.2 1/0
*UPON SUBMISSION OF FIRST ARTICLE TEST AND/OR PRODUCTION LOT SAMPLES DSCPIABA 7
' TIME OF CONTRACT COMPLETION
" i y 15, TOTAL 200
: TA/ ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE
REQUEST FOR DEVIATION onooe
| 4. AUTHORITY (Data Acquisition Document Ne.) S. CONTRACT REFERENCE 6. REQUIRING OFFICE 0. ESTOIMATED
DI-CMAN-80640A DLA TomALRIcE
7. DD 250 REQ 9. DIST STATEMENT 16. FREQUENCY 12. DATE OF FIRST SUBMISSION
4 a. ADDRESSEE
8. APP CODE 11. AS OF DAIE 13 gt&gougsmm Draft FINAL
Reg Repre
1€. REMARKS ]
ORIGINAL DSCPIABA 10
: 1S TOTAL 10
mﬂm NO. | 3. TITLE OF DATA ITEM 3. SUBTITLE 7. pRcK OROUP
i REQUEST FOR WAIVER i
4 AUTHORITY (Datx Acquisition Document Ne)) S. CONTRACT REFERENCE 6. REQUIRING OFFX 8. ESTBMATED
DI-CMAN-80641A NADEPICHERRY POINT oL
I’. 1131: MREQ |5 DIT vt&g,:m 10. FREQUENCY 12. DATE OF FIRST SUEMISSION DISTRIBUTION —__
% ATP CODE 11. ASOF DATE 15 DATE OF SUBSEQUENT NX];DE?PR?SH - ey
i '- . Reg Rapre.
16 REMARKS -
ORIGINAL AND TWO COPIES CODE332 10
é._ _ DSCP-IABA 10
Wu “XEPARED BY James Chestnut 0733.12 H DATE L APPROVED BY J. DATE
DD Ferm 1423, JUN 30 Previous editlons are obsolete Page )] ot 4 Irages




